STATE OF CALI FORNI A BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
05/ 09/ 05
CONTRACT CODE 'D '
30 CONTRACT | TEMS

FEDERAL Al D ACST- X073- (072) E
PHG X073- (072) E

TOTAL NUMBER OF WORKI NG DAYS 100

PERCENT OVER EST 61. 24

949 252- 0441

Bl D OPENI NG DATE 05/ 05/ 05 I N SAN DI EGO COUNTY AT VARI QUS

CONTRACT NUMBER 11- 264704 LOCATI ONS

LOCATI ON 11- SD-5-R16. 1/ R25. 8

CONCRETE BARRI ER AND CRASH CUSHI ONS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPGOSALS | SSUED 6 FUND TOTAL HB1 750, 000
NUMBER OF BI DDERS 1 ENG NEERS EST 619, 130. 00 AMOUNT OVER 379, 127. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 998, 257. 00 1 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

00615876

FAX 949 252- 0266



11- 264704 Bl D245

11- SD- 5- R16 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 05/ 05 05/ 09/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS FENCE COVPANY TERM NAL SYSTEM AND REMOVE METAL BEAM GUARD RAI LI NG

SAN DI EGO CA

P AND D CONSULTANTS PLANTI NG AND | RRI GATI ON SYSTEM

CRANGE CA

R AND D STEEL REBAR

COVPTON CA



11- 264704 Bl D245

11- SD- 5- R16 CONTRACT PROPOSAL OF LOW BI DDER PAGE 3
05/ 05/ 05 05/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7. 000. 00 7. 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 147, 000. 00 147, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 3 9, 000. 00 27, 000. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 665 22.00 14, 630. 00
8 150763 REMOVE SI GN PANEL EA 4 600. 00 2. 400. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 855 7.00 5, 985. 00
10 152641 MODI FY SI GN STRUCTURE EA 6 1, 800. 00 10, 800. 00
11 156585 REMOVE CRASH CUSHI ON EA 5 1, 000. 00 5, 000. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
14 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 17, 500. 00 17, 500. 00
15 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 10, 500. 00 10, 500. 00
16 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
17 208908 EXTEND 150 MM CONDUI T M 1 700. 00 700. 00
18 260201 CLASS 2 AGGREGATE BASE B 151 85. 00 12, 835. 00
19 390101 ASPHALT CONCRETE TONN 1.3 800. 00 1, 040. 00
20 394001 PLACE ASPHALT CONCRETE DI KE M 47 35. 00 1, 645. 00
21 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 40 950. 00 38, 000. 00
22 (SF)560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 1, 306 12. 00 15, 672. 00
23 566012 ROADSI DE SIGN - TWO POST EA 1 1, 500. 00 1, 500. 00
24 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 300. 00 600. 00
METHOD)
25 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 3 600. 00 1, 800. 00
EXI STI NG POST
26 034360 I NSTALL SI GN PANEL ON EXI STING SI GN MR 59 300. 00 17, 700. 00
STRUCTURE
27 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 4,100. 00 8, 200. 00
28 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 5 58, 000. 00 290, 000. 00
29 839701 CONCRETE BARRI ER ( TYPE 60) M 825 310. 00 255, 750. 00
30 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 998, 257. 00



